



TENUGHAT VIDYUT NIGAM LIMITED
2x210 MW Tenughat Thermal Power Station
Jharkhand
Dry Fly Ash Collection & Disposal System



12.00 COMMISSIONING SCHEDULE

The commissioning schedule of the proposed plant & equipments of Dry Fly Ash Handling System of unit# 1 & 2 will be 14 months for the date of LOA to the successful bidder. Bidder shall indicate the commissioning schedule in the offer to match the above mentioned commissioning schedule.